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September 18, 2002

06-Tul-198-53.5/54.4
06-415304

Addendum No. 2
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in TULARE COUNTY NEAR
LEMONCOVE AT LAKE KAWEAH FROM 0.6 KM WEST OF HORSE CREEK BRIDGE TO 0.3 KM EAST OF HORSE
CREEK BRIDGE .

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 24, 2002.

This addendum is being issued to revise the Project Plans, the Proposal and Contract, and to provide the revised Section
4 per Addendum 1.

Project Plan Sheet 36 is revised as follows:
The quantity table for REMOVE AC SURFACING is revised as follows:

REMOVE AC SURFACING

Station M3
101+37.16 TO 103+60.00 135
103+60.00 TO 104+79.52 107
105+61.81 TO 106+60.00 56
106+60.00 TO 107+92.21 40

TOTAL 338

In the Proposal and Contract, the Engineer’s Estimate Item 19 is revised as attached.
To Proposal and Contract book holders:

Attached is a copy of the additional Material Information .

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"
and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

The Contractor shall begin work within 5 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of 260 WORKING DAYS beginning on the
fifth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $2,700 per day, for each and every calendar day's delay in
finishing the work in excess of the number of working days prescribed above.

CONTRACT NO. 06-415304
REVISED PER ADDENDUM NO. 1 DATED SEPTEMBER 17, 2002



ENGINEER'S ESTIMATE

06-415304
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 070012 PROGRESS SCHEDULE (CRITICAL LS LUMP SUM | LUMP SUM
PATH METHOD)
2 029786 TEMPORARY FENCE (TYPE ESA) M 910
3 073000 TEMPORARY CULVERT M 180
4 074019 PREPARE STORM WATER LS LUMP SUM | LUMP SUM
POLLUTION PREVENTION PLAN
5 074020 WATER POLLUTION CONTROL LS LUMP SUM | LUMP SUM
(S)
6 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
7 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
(S)
8 120165 CHANNELIZER (SURFACE EA 42
(S) MOUNTED)
9 128650 PORTABLE CHANGEABLE MESSAGE | LS LUMP SUM | LUMP SUM
(S) SIGN
10 129000 TEMPORARY RAILING (TYPE K) M 1810
(S)
11 129100 TEMPORARY CRASH CUSHION EA 56
(S) MODULE
12 150615 REMOVE ENTRANCE TAPER EA 10
(S
13 150662 REMOVE METAL BEAM GUARD M 27
S) RAILING
14 150711 REMOVE PAINTED TRAFFIC STRIPE |M 1560
(S)
15 150712 REMOVE PAINTED PAVEMENT M2 24
S) MARKING
16 150806 REMOVE PIPE M 10
17 150821 REMOVE HEADWALL EA 2
18 150823 REMOVE DOWNDRAIN M 180
19 150857 REMOVE ASPHALT CONCRETE M3 338
SURFACING
20 151270 SALVAGE METAL BRIDGE RAILING |M 180

)

3

REVISED PER ADDENDUM NO. 2 DATED SEPTEMBER 18, 2002




